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Background 

TECHNICAL DIRECTION MEMORANDUM (TDM) No. 1 
WA No. 170-RDRD-B5Y7 

WAF Revision No. 11 
May 22,2015 

The site is located in mixed industrial/commercial/residential area in Hillsboro, 
Montgomery County, Illinois. The site is about 132 acres with about 30 acres of 
buildings and associated structures. There are about 23 buildings onsite that were 
previously used for facility operations, including offices, laboratories, 
manufacturing/processing, equipment/raw material/finished product storage, bag houses, 
and maintenance facilities. Also located on the site are railroad spurs, raw material and 
residual material, two stmm water retention ponds, a small pond and several roads. 
Active industrial operations ceased in 2003. The area has been zoned 
commercial/industrial and there are no plans to re-zone the area for other uses. 

Previous investigations have taken place since the early 1980's. The initial Remedial 
Investigation started in 2001 and a draft report was produced in 2005. These previous 
investigations show multiple residue piles throughout the site that exceed screening 
levels. The contaminants of concern on-site include lead and cadmium. Other 
contaminants on-site include copper, zinc, and manganese. In 2008, the buildings and 
associated structures on"site were sampled and the results revealed significantly high 
concentrations oflead in, on, and around the buildings. That sampling event Jed to the 
U.S. EPA decision to do an interim action to address the immediate threat posed by the 
buildings. While the interim proposed plan was being drafted, a removal action was 
conducted in January 2009 to quickly mitigate site access and exposure. A site fence was 
installed around the most accessible areas. A supplemental RI/FS was conducted from 
2010 to 2012. 

The U.S. EPA has divided the site into two OUs to effectively deal with the short-term 
risks (lead in the buildings) and the long-term risks (contaminated soil and groundwater 
on-site). OU 1 consists of the demolition of buildings (Interim ROD 2009). OU 2 
consists of the soil, sediment, surface water, and ground water on the site. The design for 
the OU 2 selected remedy is the focus of this TDM. 

The contractor has been tasked to generate a Remedial Design (RD) for the OU 2 portion 
of the Eagle Zinc site. The RD is generally defined as those activities to be undertaken by 
the contractor to develop the final plans and specifications, general provisions, and 
special requirements necessary to translate the ROD into the remedy to be constructed 
under the remedial action (RA) phase. In SOW Revision No.4 dated January 9, 2015, 
the contractor is tasked to perform soil sampling in areas of potential overbank flooding 
as a part of the production of the RD. 
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The purpose of this technical direction memo (TDM) is to modify the soil sampling 
outlined in the SOW to include additional residential/commercial soil sampling in 
residential/commercial areas near the site, utilizing methods that would be consistent with 
EPA lead-contamination remediation guidance. The contractor should assume an 
additional 36 soil samples, plus Quality Assurance (QA) samples, This TDM, therefore, 
authorizes the contractor to perform the activities described below: 

Task 3 - Field Investigation/Data Acquisition [FIJ 

This action authorizes the contractor to increase the number of residential/commercial 
soil samples by 36, plus QA samples, beyond the quantity of two (2) in approved W ark 
Plan Revision Request No. 1 dated March 6, 2015. 
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